

# Scope Of Work

## SCOPE OF WORK (SOW)

**\*\*Project Name:\*\*** [Insert Project Name]

**\*\*Date:\*\*** [Insert Date]

**\*\*Client:\*\*** [Insert Client Name]

**\*\*Agency:\*\*** NOVADESK

### 1. PROJECT BACKGROUND & OBJECTIVE

[Briefly explain the client's problem, target audience, and the main goal of this project in 3-4 lines.]

### 2. IN-SCOPE DELIVERABLES

The following items are explicitly included in this project:

\* **\*\*UI/UX Design:\*\*** [Number] of pages/screens including [Home, About, Dashboard, etc.].

\* **\*\*Frontend Development:\*\*** Responsive design for Mobile, Tablet, and Desktop using [React/Next.js].

\* **\*\*Backend / CMS:\*\*** [e.g., Headless CMS setup, Database architecture, custom API endpoints].

\* **\*\*Integrations:\*\*** [List third-party tools like Stripe for payments, Twilio for SMS, etc.].

\* **\*\*SEO Basics:\*\*** Meta tags, titles, and sitemap generation.

### 3. OUT-OF-SCOPE (EXCLUSIONS)

The following items are NOT included in this project (unless billed separately):

\* Content writing, copywriting, or data entry.

\* Purchasing stock images, custom fonts, or paid plugins.

\* Logo or branding design.

\* Advanced SEO (backlink building, ongoing marketing).

\* Post-launch feature additions.

### 4. TIMELINE AND MILESTONES

\* **\*\*Phase 1 (Discovery & Wireframing):\*\*** [Date or "Week 1-2"]

\* **\*\*Phase 2 (Design & Approval):\*\*** [Date or "Week 3"]

\* **\*\*Phase 3 (Development & Integration):\*\*** [Date or "Week 4-6"]

\* **\*\*Phase 4 (UAT & Launch):\*\*** [Date or "Week 7"]

## 5. CLIENT RESPONSIBILITIES

The client must provide all content, feedback, and necessary access (hosting/domain) within [X] days of request. Delays by the client will push the project timeline forward accordingly.

## 6. APPROVAL

This SOW is governed by the Master Service Agreement (MSA) signed between the parties.

**\*\*Client Signature:\*\*** \_\_\_\_\_ **\*\*Date:\*\*** \_\_\_\_\_

**\*\*Agency Signature:\*\*** \_\_\_\_\_ **\*\*Date:\*\*** \_\_\_\_\_